

Parbati Koldam Transmission Company Limited

Amendment No. - 02

01/12/2023

Subject: Clarifications on NIT Dated 05/11/2023 for selection of Bidder for Supply and Installation of OPGW on existing 400 kV Koldam - Ludhiana (PG) line which is LILOed at 400 kV Ropar (PSTCL) (150 kms)

Sl No.	Name of the Document	Clause No.	Existing Provision	Suggested text for Amendments	Rationale for the Clarification/ Amendments	PrKTCL Response
1	Volume-III Bid Price Schedule	Sch-3b-SL No.-1 & 2	i) AMC of 2 years during warranty period. ii) AMC of 6 years after warranty period.	How many team members need to be stationed for AMC of the Tele-equipments? OR As and when problem arises, manpower need to be mobilized?		Please refer Bidding Document Volume-II Part-3 "Section-08-Training and support services_rev, Subsection A - 1.1 RESOURCE DEPLOYMENT (page 11 and 12 of 33)" in which deployment of manpower is mentioned for maintenance period.
2				How many R/L are in Hilly terrain and how many R/L are in plain terrain?		Tower Schedule of existing 400kV Koldam-Ludhiana transmission line is attached as Annexure-I. Bidder are advised to check the RL's for considering the terrain accordingly.
3				Bill of supply for the OPGW will be as per drum length or Route Length ?		Payment for supply of OPGW Fibre Optic Cable shall be based on approved drum schedule for the section and payment for installation of

Sl No.	Name of the Document	Clause No.	Existing Provision	Suggested text for Amendments	Rationale for the Clarification/ Amendments	PrKTCL Response
						OPGW Fibre Optic Cable alongwith associated Hardware fittings & vibration dampers in live line condition shall be done on route length basis.
4	Volume-III Bid Price Schedule	Sch-1, SL No11	GI PIPE INSTALLATION HARDWARE FOR APPROACH CABLING	Please provide the TS of GI pipe		Please refer Bidding Documents Volume-II Part-3 "Section-02-OPGW_rev, Subsection 2.1.6.4 Fiber Optic Approach Cable Installation hardware" in which Technical Specification of GI pipe is mentioned therein.
5	Volume-II: (Scope of Work)	2	Survey, planning, design, engineering, supply, testing at manufacturer's works, transportation, unloading and delivery at site including insurance & storage, supervision of erection/installation, installation of OPGW and its accessories in live line condition including all associated works, splicing, termination, testing, training, and demonstration for		1) Kindly give us the contact details of the site person in order to make the site visit.	You may contact to Mr. Amit Kumar Singh (Dy. General Manager, PrKTCL) with prior intimation to this office regarding your site visit.
6					2) Please share the Survey reports / Tower Schedule & Drum schedule if available.	Tower Schedule of existing 400kV Koldam-Ludhiana transmission line is attached as Annexure-I to this clarification. The Successful bidder has to prepare the Drum Schedule and required associated hardware and will submit to Project Manager for Approval before execution.
7					3) There is no approved vendor list enclosed along with bids for the procurement of	A. Approved Make- 1. OPGW, 24Fiber OPGW Fiber Optic Cable- APAR Industries/ LS Cable & Systems/ Sterlite Power

SI No.	Name of the Document	Clause No.	Existing Provision	Suggested text for Amendments	Rationale for the Clarification/ Amendments	PrKTCL Response
			acceptance, commissioning and documentation for the Communication System		materials. Kindly confirm whether we can go with POWERGRID approved suppliers. Also please confirm whether it will be accepted if we import from China.	<p>2. OPGW Associated Hardware - Mosdorfer/ TAG Corporation</p> <p>3. For the other items which are not listed above, the contractor can procure the materials from a POWERGRID-approved Class-I local supplier.</p> <p>4. During Execution, in case the Contractor needs approval for any additional vendor, the same will be taken up with PrKTCL for approval. The detailed procedure and documents required for approval of new vendor/ Approval of Credentials are attached in Annexure-II</p> <p>B. Bidders are advised to follow the order issued by the Ministry of Power vide orders No. 11/5/2018 - Coord. dated 28.07.2020 for transmission sector, as amended from time to time read with Department for Promotion of Industry and Internal Trade (DPIIT) orders in this regard. Bidders are also advised to comply with Department of Expenditure, Ministry of Finance vide Order (Public Procurement No 1) bearing File No. 6/18/2019-</p>

Sl No.	Name of the Document	Clause No.	Existing Provision	Suggested text for Amendments	Rationale for the Clarification/ Amendments	PrKTCL Response
						PPD dated 23.07.2020, Order (Public Procurement No 2) bearing File No. 6/18/2019-PPD dated 23.07.2020 and Order (Public Procurement No. 3) bearing File No. 6/18/2019-PPD, dated 24.07.2020, as amended from time to time, regarding public procurement from a bidder of a country, which shares land border with India.
8	Volume-III: Other Bid forms		Declaration for tax exemptions, reductions, allowances or benefits		There is a form of declaration of tax exemptions in the bid forms. (Page No. 21 in Other forms). Kindly confirm whether this format shall be submitted along with bids. If yes as per the format we need to mention the name of the contract and Contract No. Please clarify what to write.	The requisite form for "Declaration for tax exemptions, reductions, allowances or benefits" is amended and attached as Annexure-III.

Parbati Koldam Transmission Company Limited