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SECTION 2-2 _AS BUILT
CABLE TRENCH ENTRY P U R P OS O N Y
B FROM S/Y E I_
NOTES: CABLE TRENCH LAYOUT INSIDE 400 KV GIS BUILDING
—_ 0 FIRST SUBMISSION CR. | AB. |BBM 29.10.15
1. ALL DIMENSIONS ARE IN METER UNLESS OTHERWISE SPECIFIED. PREP. | CHKD. | APPD.
2. THE SIZE OF VARIOUS PANELS ARE TENTATIVE. ACTUAL SIZE SHALL BE INDICATED BASED UPON RESPECTIVE REV. DESCRIPTION DESCRIPTION DATE
PROJECT APPROVED MANUFACTURER DRAWINGS
3. REQUIREMENT OF CABLE RACK SHALL BE BASED ON THE TOTAL INCOMING & OUTGOING CABLES.CABLE RACK IN THE OWNER PATRAN TRANSMISSION COMPANY LIMITED
| TRENCH SHALL CLEAR THE PLINTH BEAM INSIDE THE ROOM .
4. POWER & CONTROL CABLES SHALL BE LAID ON SEPERATE TRAYS. CONTRACTOR;:
5. PANELS TO BE PLACED IN SUCH A WAY TO AVOID FOULING OF CABLE ENTRY CUT OUT OF PANEL & PLINTH BEAM BOTTOM. P — TECHNO ELECTRIC & ENGG. CO. LTD.
6. INSERT FOR CABLE SUPPORTS IN THE CABLE TRENCH WILL BE AT 750 MM INTERVAL. SUITABLE SITE ADJUSTMENT MAY BE oL D OT O BECOPED ENGINEERS & CONSTRUCTORS
CARRIED OUT TO SUIT THE SITE CONDITION. ke KOLKATA , INDIA
7. FOR CABLE TRENCH SECTION PLEASE REFER PGCIL DRAWING -CABLE TRENCH LAYOUT & DETAIL (DRAWING NO: C-ENGG-STD-CRB-STR-1069, SHEET 2 OF 2 REV-0)
8. CABLE TRAY INSTALLATION & CABLING SHALL BE DONE AS PER THE TECHNICAL SPECIFICATION. SUPPLY PTCL-PATRAN/KOL/14-15/CA-13 DTD 01.02.2014
NOA NO.
ERECTION PTCL-PATRAN/KOL/14-15/CA-14 DTD 01.02.2014
A REFERENCE:
1. ANCHOR BOLT SETTING PLAN & DETAILS OF 400 KV GIS HALL(DRG NO: AB-01, REV-B) PROJECT TRANSMISSION SYSTEM FOR PATRAN 400 KV S/S.
2. DOOR WINDOW LOCATION OF 400 KV GIS HALL.
3. EQUIPMENT LAYOUT IN 400 KV GIS HALL(DRG NO: 0701PA_PTRN_SWYD_E_DRG_06_011,R-0) SUB-STATION 400 /220 KV GIS SUBSTATION AT PATRAN
4. LT POWER CABLE SCHEDULE(DRG NO : 0701PA_PTRN_SWYD_E_DOC_49_012, REV-0) DRG. TITLE CABLE TRENCH LAYOUT IN 400 KV GIS HALL
5. CONTROL CABLE SCHEDULE (DRG NO : 0701PA_PTRN_SWYD_E_DOC_49_010, REV-0
( it ) DRG. No. 0701PA_PTRN_SWYD_E_DRG_35_019
SCALE : NTS JOB No. : 0701PA | SHEET : 10F1
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