

Parbati Koldam Transmission Company Limited

Corrigendum No. - 01

10.04.2025

Subject: Corrigendum on NIT dated 14.02.2025 for Supply and Installation of 24 Fibre OPGW on PKTCL lines for providing redundant communication for Parbati Pooling (Banala) (PG) S/s, Parbati-II (NHPC) & Parbati-III (NHPC) stations

In continuation to Bid Documents issued dated 14.02.2025, the following will be the modifications/ changes in the Bid Documents except which all other Terms and Conditions shall remain unchanged.

Document	Clause in Bidding Document	Modifications/Changes in clauses of Bid Document
Volume-II, Scope of Work	Clause 4.2: Access to Site	Clause 4.2 to be read as: “PKTCL will provide the necessary support to the successful Bidder to facilitate access to the project site and locations for the execution of the Scope of Work. PKTCL, will be responsible for obtaining requisite Right of Way (ROW) for the Project and will compensate farmers and/or landowners for any damage to crops, trees, or other losses incurred as a result of this Project. However, Contractor shall support the Employer for documentation and other ancillary activities that may be required to obtain right-of-way (RoW) for the Project.”

Parbati Koldam Transmission Company Limited