

Bhopal Dhule Transmission Company Limited

Amendment No. – 10 (Clarifications)

29.05.2026

Subject: Upgrading STM-1 FOTE to STM-16 FOTE at Bhopal (BDTCL), Dhule (BDTCL), Indore (PG), Aurangabad (PG) and Vadodara (PG) S/s

Sl. No.	Bidder's queries	BDTCL's response
1	Equipment which might be required to fulfil /establish connectivity is in bidder's scope	Updated in the Scope of Work and Revised Bid Price Schedule
2	Whether repeater station is to be considered, wherever needed	Updated in the Scope of Work and Revised Bid Price Schedule
3	Whether the required space at substation & repeater station will be provided by SPV	Updated in the Scope of Work and Revised Bid Price Schedule
4	HDD or ducting or trenching of fiber from tower to shelter to be included in the scope by bidder.	Updated in the Scope of Work and Revised Bid Price Schedule
5	Whether there is any restriction related to the local content of equipment supplied as per notification for minimum local content	Updated in the Scope of Work and Revised Bid Price Schedule

Attachments: Revised Scope of Work and Bid Price Schedule.

All other Terms and Conditions shall remain unchanged.

Bhopal Dhule Transmission Company Limited